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IMPORTANT NOTICE
PROFESSIONAL
TRANSPORTATION
BULLETIN REVISIONS

Selection Date: January 27, 2016

The following revisions have been made to this Professional Transportation Bulletin. If
you downloaded the bulletin prior to the noted revision date, you should incorporate the
revisions or download and use a new copy of the bulletin.

REVISION DATE: There are no revisions as of November 05, 2015.
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State Of Illlinois
Contact Information

Department Of Transportation
2300 South Dirksen Parkway
Springfield, lllinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the Illinois Department of
Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS 500/15-1. It is
available on IDOT’s WEBSITE at http://www.idot.illinois.gov/index.

Professional Transportation Bulletin
The Professional Transportation Bulletin Contains information pertaining to the advertisement for
offers of interest for professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:
Carrie Kowalski

Consultant Unit Chief

E-mail: Carrie.Kowalski@illinois.qov Phone: 217-782-6916

Or mailing address:

Bureau of Design and Environment
2300 South Dirksen Parkway

Attn: Consultant Unit

Room 330

Springfield, IL 62764

Regional/District Contact information.

Region 1 Region 2
District 1 District 2 District 3
Mr. John Fortmann Mr. Paul Loete Mr. Paul Loete
201 West Center Court 819 Depot Avenue 700 East Norris Drive
Schaumburg, IL 60196 Dixon, IL 61021 P.O. Box 697
Ottawa, IL 61350
Region 3 Region 4
District 4 District 5 District 6 District 7
Mr. Kensil Garnett Mr. Kensil Garnett Mr. Roger Driskell Mr. Roger Driskell
401 Main Street Route 133 West 126 East Ash St. 400 West Wabash
Peoria, IL 61602 P.O. Box 610 Springfield, IL 62704  Effingham, IL 62401
Paris, IL 61944
Region 5
Mr. Jeffrey Keirn Mr. Jeffrey Keirn
District 8 District 9
1102 Eastport Plaza State Transportation Building
Drive P.O. Box 100
Collinsville, IL 62234 Carbondale, IL 62903
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Tentative Schedule

For
Professional Transportation Bulletins
ACTIVITY PTB 179 PTB 180 PTB 181 PTB 182 PTB 183 PTB 184
PUBLISH PTB 02-04-16 05-05-16 08-14-16 11-10-16 02-02-17 05-04-17
*»**STATEMENTS OF

INTEREST 02-25-16 05-26-16 08-25-16 12-01-16 02-23-17 05-25-17

ARE DUE
SELECTION MEETING 04-20-16 7-20-16 10-19-16 01-25-17 04-19-17 07-19-17

=+ STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED
BETWEEN, Publish Date 11-05-15 & 12-03-15 (12:00 P.M. NOON)

STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED.

Only SUBMITTALS through EPAS will be considered for Professional Transportation Bulletins.
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NOTICE

Proposed Negotiation Meeting information for Items will be available under the Bulletin
Tab at the following link: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index

Prequalification Bulletin Statement of Interest Compliance & Admin Stay Connected
Link for
negotiation
information
Bulletin

IDOT advertises for professional services four times a year via the Professional Transportation Bulletin (FTE)

and makes this schedule public via the PTB Schedule (below). The PTB contains information pertaining to the
advertisements for offers of interest for professional engineering, land surveying and architectural services for
IDOT projects. On occasion, a special bulletin is necessary. Below you will find the active PTE as well as
supplementary information. If wishing to review archived bulletins and press releases please navigate to

Resources.

« PTB172%

wn]

To view the most current negotiation meeting information on particular advertised items please click here &'
This information has not been finalized and is subject to change. Contact the appropriate District for questions

regarding a particular [tem.

» Tentative PTB Schedule

e Regionl e Region 3 e Region 4
e John Fortmann e Kensil Garnett e Roger Driskell
e District 1 e District 4 e District 6
e |tems1-10 o ltems 11-12 e Jtem13-15
e District 7
e |tem 16
e Region 5 e Bureau of Airports e Bureau of Bridges & Structures
o Jeffrey Keirn e Steven Long e Carl Puzey
e District 8 e Item 20 e IJtems 21
e [tem 17
e District 9

e |tem 18-19
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lllinois Department of Transportation

STTP S-33 Soils Field Testing and Inspection Course

Course Objectives: This course prepares construction and materials personnel with the basic skills
and guidance to properly perform field testing and inspection of subgrade, embankment, and shallow
foundations for various structures. This course also describes common geotechnical problems and
the remedial actions generally used to correct them.

Upon successful completion of the course, students should be able to:

Determine the field moisture content along with the in-situ wet and (corresponding) dry densities
Use the Family of Curves and One Point Proctor to determine the Standard Dry Density (SDD)
and Optimum Moisture Content (OMC) of a given soill

Determine percent compaction and percent of OMC

Determine soil stability and strength in the field using a Static and Dynamic Cone Penetrometer
Properly inspect embankment construction

Check roadway subgrades and determine undercut and treatment depths

Perform inspection and soil testing to verify or establish the adequacy of foundation material for
box culverts and shallow structure foundations

Successful completion of this course meets consultant eligibility requirements for Department
prequalification.

Course Materials: Soils Field Testing and Inspection: Course Reference Manual
If an updated version is available it will be provided in class.
Students will need to bring a pencil, calculator and note pad with them.

Enrollment: Please have one coordinator from your company contact Mr. Jody Meador at 217-782-
0553 or preferably by email at Jody.Meador@illinois.gov to enroll students in a class. Each student
will be put on a waiting list for the class of their choice. Two to three weeks prior to class start
the student or coordinator will be contacted with confirmation of enroliment. If the student cannot be
enrolled in the class, they will be contacted and asked for their second class choice.

There is no fee for this class at this time.

Schedule: Each class is three days. The first day starts at 1:00pm and ends at 4:30pm. The
second day starts at 8:30 and lasts until 4:30pm. The third and final day starts at 8:30 and ends
around noon. The 2016 training schedule is listed below:
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Class Dates/Location:
Based on the state not having a budget, this is what will be offered at this time.

IDOT District Six — Chastain Conference Room,
126 E. Ash St, Springfield, Illinois 62704
e January 12-14, 2016

e February 23-25. 2016
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Introduction

STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springfield, lllinois 62764

PROFESSIONAL TRANSPORTATION BULLETIN #178
Publish November 05, 2015

This bulletin is the official notice of needed professional services for the lllinois Department of
Transportation (IDOT).

This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is
not prequalified may obtain the necessary information and forms to become prequalified from the
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification.

This is not an invitation for bids. Firms properly prequalified for any of the projects listed herein may
indicate their desire to be considered for selection by submitting a Statement of Interest for the project
through the Engineering and Prequalification Agreement System (EPAS).

IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part
26. IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts.

STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT, VIA EPAS,
PRIOR TO 12:00 P.M. LOCAL TIME, December 3, 2015. STATEMENTS RECEIVED AFTER THIS
TIME WILL NOT BE CONSIDERED.

The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s
professional qualifications, experience, and expertise of key personnel to be assigned to the project with
consideration also given to:

1) Ability to complete the work in the time required and the firm’s existing workload.

2) The firm’s proximity to the project, when important.

3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing
the project objectives.

4) Financial evaluation of the firm and its accounting methods.
5) Performance rating for past work done for IDOT, if applicable.

All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects
listed herein during the two-week period preceding the Selection Committee Meeting.

Departmental procedures ensure that all members of the Consultant Selection Committee are provided
with detailed information concerning all Statements of Interest submitted by all consultants. Please do not
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning
your firm to members of the Consultant Selection Committee per lllinois Procurement and Ethics

(5 ILCS 430/5-50).
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Class Dates/Location:
Based on the state not having a budget, this is what will be offered at this time.

IDOT District Six — Chastain Conference Room,
126 E. Ash St, Springfield, Illinois 62704
e January 12-14, 2016

e February 23-25. 2016
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Information for Submitting Statements of Interest
(SOI)

The firm acting as the prime must be prequalified in all of the prequalification categories
requested in the project advertisement even if they plan to subcontract part of the
project, except where noted in a specific project advertisement. Any work being done by
a consultant, prime or sub must be prequalified in the IDOT prequalification category of
work they are performing.

Prequalified firms may indicate their desire to be considered for selection on any of the projects
listed herein by submitting a separate Statement of Interest (SOI) for each project.

All interested firms must submit through the Engineering Prequalification and Agreement
System (EPAS). This includes specialty firms, for items in the Professional Transportation
Bulletin that do not have prequalification categories, i.e. firms not prequalified in the established
prequalification categories; typical items are painting, manual rewrites, steel fabrication
inspection, specific testing, etc. These firms must contact Carrie.Kowalski@illinois.gov to
establish and account.

The EPAS instruction manual is located on the IDOT Website under Doing Business,
Procurements, (Engineering, Architectural & Professional Services), and then under
Prequalification and also under Statement of Interest,: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index

Information to consider when submitting:

o A Dbrief statement of the firm’s interest in performing the work. (Should be concise to the
point, suggest approximately 2 pages)

o Color graphics/photographs, charts, graphs etc. can be used at your discretion. Make
applicable to the requested advertisement.

o Exhibit A is used to give a snap shot of the firm’s proposed staff as follows:

o List the required key personnel to match required prequalification categories and
any additional personnel requirements designated in the project advertisement.
(Include firm name if work is to be completed by Subconsultant)

0 QC/QA personnel must be different individuals than the staffing, which prepared
the documents.

o Attach resumes of all key personnel listed in the SOI. It is recommended that
individual resumes should not exceed two pages and must be relevant to the
expertise required for the specific project.

o Designate the estimated time required to complete the project using the
personnel presented. A completion date and/or number of months to complete
the project should also be provided.

o Identify proposed subconsultants, item(s) of work they will perform, and the
estimated % of work. If a DBE Goal is in the advertisement list the DBE
subconsultant(s), work the firm will be performing, and estimated % of the work.
All Subconsultants must be prequalified in the area of work they will be
performing.

0 Include Mentor Protégé data if participating.
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Information for Submitting Statements of Interest
(SQOI)

Exhibit B is required for Projects involving Location Design Studies
(Reconstruction/Major Rehabilitation and New Construction/Major Reconstruction) and
all Environmental Reports (Environmental Assessment and Environmental Impact
Statements) EPAS prompts the user to complete form B when it is required.

Experience of the staff or firm in accomplishing similar types of work should be shown
for only the most recent projects and should be concise and relevant to the expertise
required for the specific project. If there are several projects with the same work
completed, then one summary would be adequate with each location and the project
manager noted for each. This information should be shown at the end of the SOI.

In addition to the above requirements, any other information specifically requested in the
project advertisement should also be included in the submittal.

The Current Obligation’s information is an on line application in EPAS. It must be
completed before you submit the Statements of Interest.

Instructions for completing Disclosure Forms A and B are included on pages land 2
immediately preceding Forms A and B. Disclosure The Disclosure Forms are a
separate document and one set for each prime is submitted. In addition, Form B should
not include IDOT projects, since this information is already included in the Current
Obligations.

The Delinquent Debt is generated in the EPAS system and is submitted as a separate
document. Only one document, for prime and subconsultants, with all pertinent data is
required. Instructions are included with the Delinquent Debt.

The Disclosure of Business Operations in Iran is also a separate document. Only one
document for each prime is required. Instructions are included at the bottom of the
Disclosure of Business Operations in Iran document.

Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B,
Delinquent Debt Certification, and Disclosure of Business Operations in Iran are required
to be considered.

Note: Actual signatures are required on the documents. Documents without actual
signatures will be returned.
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PROFESSIONAL TRANSPORTATION BULLETIN
REQUIRED FORMS
FOR
STATEMENT OF INTEREST SUBMITTAL

The information in all forms is required as part of all Statement of Interest submittals. The New EPAS
application has the ability to include all the required information. Some forms are attached, some data
is entered into EPAS directly to generate the data for the form, and some data is entered directly and
replaces the form. There is an EPAS Instruction Manual for your use and can be used when completing
the SOl in EPAS.

Please review the EPAS manual instructions for the submittal process.
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-

services/index

e The BDE Current Obligations is completed in EPAS; it is not a separate document.

e The Delinquent Debt is generated in EPAS based on the Statements of Interest applications is
required to be completed by prime and subs and attached in the EPAS application.

o The Disclosure forms A & B are submitted via EPAS. The form is required to be completed and
attached separately and then attached in the EPAS Application.

o The Disclosure of Business Operations in Iran BDE Form (BDE 2900), the form is required to be
completed and attached separately and then attached in the EPAS Application.

Required forms are located at http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index under the Statement of Interest Tab.

All signatures are required to be actual signatures.

Forms without an actual signature will be returned.
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Iltem County

Region 1/District 1

1. Lake
2. Lake
3. Various
4. Will
5. Various
6. Various
7. Various
8. Various
9. Lake
10. Various

Region 3/District 4

11. Various

12. Various

Region 4/District 6

13. Various
14. Various
15. Various

Region 4/District 7

16. Various

Region 5/District 8

17. Various

TABLE OF CONTENTS
PTB 178

Description

Job No. D-91-086-16, FAP 346 (US 41) at Deerpath Road Storm Water Pump Station,
Phase Il Project

Job No. D-91-087-16, FAP346 (US 41) at IL 176 (Rockland Road) Storm Water Pump Station
Phase Il Project

Job No. D-91-128-16, Various Traffic Signal Coordination and Timing (SCAT) Projects

Job No. C-91-011-16, Various Intersection Improvements along IL 53 for High Speed Rail,
Phase Ill Project

Job No. D-91-123-16, Various Land Survey Projects,

Job No. D-91-119-16, A Project Manager (PM) Consultant is required for Phase I, Il and/or llI
engineering services for IDOT Local Agency Projects

Job No. C-91-113-16, Various Quality Assurance Aggregate/HMA/PCC Projects
Job No. D-91-103-16, Various Hazardous Waste Assessments

Job No. C-91-010-16, US 45 (Milburn Bypass), North of Milburn Road to North of Grass Lake
Road, Phase Il Project

Job No. C-91-127-16, Various Construction Program Management for Phase Ill Projects

Job No. C-94-011-16, Various Construction Inspection Projects

Job No. P-94-003-16 Various Survey Projects

Job No. D-96-013-16, Various Survey Projects

Job No. C-96-019-16, Various Construction Inspection Projects

Job No. R-96-005-15, Various Survey Projects

Job No. D-97-006-16, Various Phase I/ll Projects

Job No. C-98-031-16, Various Construction Inspection Projects
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TABLE OF CONTENTS
PTB 178

Iltem County Description

Region 5/District 9

18. Various  Job No. R-99-003-16, Various Survey Projects & Survey Project Management.
19. Various Job No. D-99-010-16, Phase | and/or 1l work for Various Projects.

Bureau of Airport Engineering

20. Various  Job No. Aero-2, Update the current 2012 State Aviation Specification.

Bureau of Bridges & Structures

21. Various  Job No. P-30-003-16, Various Phase | and/or Il Engineering for Structure Projects Statewide.
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Job No. D-91-086-16, FAP 346 (US 41) at Deerpath Road Storm Water Pump Station,
Phase Il Project, Lake County, Region One, District One.

This project requires 15% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on January 29, 2016 at 2:00 P.M. at the
Region One District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of contract plans, specifications
and cost estimates to facilitate the construction of electromechanical and electrical systems
associated with the replacement and relocation of Storm Water Pumping Station 38 consisting
of multiple main pumps with a standby pump for an approximate pump station capacity of
approximately 10,000 gal/min and a low flow pump at the southeast quadrant of US 41 at
Deerpath Road in the City of Lake Forest in Lake County. The standby main pump and low
flow pump shall not be considered for the pump station capacity. The work involves equipment
supply and property survey, architectural, plumbing, heating and ventilation, mechanical,
electrical, lighting, security system, telecommunications, motor control, restoration of adjacent
properties, storm water detention improvements, miscellaneous site and drainage work, pump
station access control, structural engineering and some Phase Il review of shop drawing and
product data, as well as provide field support during construction. The demolition of the existing
pump station will be part of a separate contract. The City of Lake Forest is accepting the
transfer of maintenance and jurisdiction of the entire drainage infrastructure and Storm Water
Pumping Station 38, so coordination with the City of Lake Forest and the City owned golf
course, along with the department, will be required.

The Consultant will prepare a Pump Station Report utilizing the latest pump station guidelines
provided by the department. The department will furnish the Consultant with available microfilm
plans, project report, hydraulic report, and any other available pertinent items.

The estimated construction cost for this project is $7,700,000. The Consultant is also expected
to review and prepare plans and documents to ensure all plans are within the framework of the
department’s policies and procedures, local agency’'s requirements, and all applicable
manuals, pump station design criteria, Hydraulic Institute standards, and schedules.

The completion date for this contract will be 24 months after authorization to proceed.

Key Personnel listed in Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the work in the area of mechanical and electrical plan
preparation documents and pump station design experience (must be an lllinois
Licensed Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform/supervise the work in the area of drainage calculations,
preparation of Drainage Report, and preparation of proposed drainage plans (must be an
lllinois Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of Roads and Streets, for
preparation of roadway plans (must be an lllinois Licensed Professional Engineer). The
Highways (Roads and Streets) prequalification category requirement may be
completed by Sub and/or Prime.

e The person who will perfform QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer and must be an lllinois Licensed
Structural Engineer for structural work, with adequate plan specification and calculation
review experience).

The prime firm must be prequalified in the following categories to be considered for this
project:

Special Studies (Pump Station)

Special Services (Mechanical)

Special Services (Architecture)

Special Services (Electrical Engineering)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. D-91-087-16, FAP346 (US 41) at IL 176 (Rockland Road) Storm Water Pump
Station, Phase |l Project, Lake County, Region One, District One.

This project requires 15% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on January 29, 2016 at 10:00 A.M. at the
Region One District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of contract plans, specifications
and cost estimates to facilitate the construction of electromechanical and electrical systems
associated with the new Storm Water Pumping Station 37 multiple main pumps with a standby
pump for a total capacity of approximately 6000 gal/min, along with a low flow pump, at the
northeast Quadrant of US 41 at Illinois 176 (Rockland Road) in the Village of Lake Bluff in Lake
County. The standby main pump and low flow pump shall not be considered for the pump
station capacity. The work involves equipment supply and property survey, architectural,
plumbing, heating and ventilation, telecommunications, electrical, mechanical, lighting, SCADA
systems, motor control, security systems and access control, miscellaneous site work, structural
engineering and some Phase Il review of shop drawing and product data, as well as provide
field support during construction. The future improvements to the existing Storm Water Pumping
Station 41 southeast of the CN Railroad overpass, aesthetic treatments, demolition of an
existing pump station, and landscaping will be included in a separate contract for the overall
improvement the interchange.

The estimated construction cost for this project is $5,500,000. The Consultant is expected to
review and prepare plans to ensure that all plans and documents are within the framework of
the Department’'s and District One's design policies and procedures, local agency’s
requirements, all applicable manuals and schedules, pump station design criteria, and
Hydraulic Institute standards. The Consultant will prepare a Pump Station Report utilizing the
latest pump station guidelines provided by the department. The department will furnish the
Consultant with available microfilm plans, project report, hydraulic report, and other necessary
items.

The completion date for this contract will be 24 months after authorization to proceed.
Key Personnel listed in Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the work in the area of mechanical and electrical plan
preparation documents and pump station design experience (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation

documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.
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e The person who will perform/supervise the work in the area of drainage calculations,
preparation of Drainage Report, and preparation of proposed drainage plans (must be an
lllinois Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of Roads and Streets, for
preparation of roadway plans (must be an lllinois Licensed Professional Engineer). The
Highways (Roads and Streets) prequalification category requirement may be
completed by Sub and/or Prime.

e The person who will perfform QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer and must be an lllinois Licensed
Structural Engineer for structural work, with adequate plan specification and calculation
review experience).

The prime firm must be prequalified in the following categories to be considered for this
project:

Special Studies (Pump Station)

Special Services (Mechanical)

Special Services (Architecture)

Special Services (Electrical Engineering)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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Job No. D-91-128-16, Various Traffic Signal Coordination and Timing (SCAT) Projects,
Various Routes, Various Counties, District One.

This project requires 10% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on February 3, 2016 at 9:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for developing traffic signal coordination and timing
(SCAT) for various systems located in District One and additional signal operation
complaints. Consultants may also be required to perform traffic signal design and traffic studies
as assigned by the District's Traffic Program Engineer. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis.

The department will furnish the Consultant with manuals, plans, and/or other pertinent available
information.

The Consultant's work may include accomplishment of one or more of the following tasks per
Work Order for each selected location:

e After a Work Order has been assigned, the Consultant shall have two (2) weeks to
implement a functional interim Time-of-Day operation program.

e Data Collection - Field collection of traffic counts, turning movements, signal phasing,
signal timings, equipment inventory, and other data needed to quantify existing operating
conditions and determine signal optimization alternatives.

o Data Analysis — Using Synchro computer modelling, run the database for each of the
selected locations. Recommendations for optimal signal operation plans will be
generated utilizing the existing signal equipment and equipment with minor
recommended enhancements using the existing signal phasing and recommendations
for improving signal phasing. Engineering judgment will be used to select the final plan
to be recommended for implementation.

e Implementation - The approved Time-of-Day optimization plan will be placed in operation
with any necessary fine-tuning adjustments. The Traffic Responsive Program shall then
be implemented and fine-tuned.

e Evaluation - A study of the effectiveness of the optimization plan will be
conducted. Benefits will be estimated in terms of travel delay reductions, fuel savings,
and reduction of carbon monoxide emissions. Recommendations for further
enhancements to the optimization plan and/or equipment modifications may be
requested for locations where the operation is still unsatisfactory.

e Field observation of signal operations — Identify operational problems, suggest corrective
action and provide response to the complaint.

e Assist the Department in the evaluation of traffic signal operation objectives, needs and
traffic demand to determine if other signal control technologies are appropriate.

e Perform other tasks such as signal design and traffic studies as assigned by the
District’s Traffic Program Engineer.

The completion date for this contract will be 60 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work necessary to prepare traffic signal coordination
and timing optimization plans.

e The person who has the necessary experience with traffic signal equipment and who will
recommend equipment enhancements, implementation of the optimization plans,
recommend any fine-tuning adjustments and will identify corrective action to address
operational complaints.

e The person who conducts the evaluation of the optimization plans.

e The person(s) who is(are) responsible for establishing parameters for traffic adjusted
operation of closed-loop signal systems, the methodology used in establishing traffic
adjusted optimization, and a listing of prior traffic adjusted programs recently
implemented by the individual(s). The individual(s) must demonstrate through current
experience in District One optimization along with the ability to set-up a closed-loop
traffic responsive system using both volume and occupancy settings. The individual(s)
must demonstrate recent District One experience in the development of traffic signal
coordination and timing, utilizing the District’'s standard traffic controllers: Eagle/Siemens
and Econolite.

e The person who will perform QC/QA review work of all final and milestone submittal
documents.

Statements of interest must also include the Consultants’ relevant District One SCAT projects,
do not list more than 10 projects, completed by the firm within the past 5 years by members of
the Consultant’s current key personnel listed above.

The prime firm must be prequalified in the Special Studies [Sighal Coordination & Timing
(SCAT)] category to be considered for this project.

Statements of Interest, including resumes of the key people noted above and a list of projects
completed involving traffic signal coordination and timing, must be submitted electronically to
the Central Bureau of Design and Environment through Engineering and Prequalification
Agreement System (EPAS).
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No. C-91-011-16, Various Intersection Improvements along IL 53 for High Speed Rail,
Phase Ill Project, Will County, Region One/District One.

This project contains Federal Funds.

This project requires 25% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on February 11, 2016 at 1:30 P.M. at the
Region One/District One Office in Schaumburg.

Phase Ill engineering is required to provide construction inspection for various road crossings of
the High Speed Rail line adjacent to IL 53 and IL 129 between Hoff Rd. near Elwood and
Division St. in Braidwood. Work includes, but is not limited to relocation of the existing traffic
signal at IL 113 (Main Street) and IL 129, Grade crossing roadway improvements at Center
Street will include a roadway shift and reconstruction at IL 129, roadway improvements at the
Coal City at-grade crossing and installation of a new interconnected traffic signal at Coal City
and IL 53, Grade crossing roadway improvements at Division Street will include a roadway
shifts at IL 53 and IL 129, roadway improvements of the Hoff Road at-grade crossing and
installation of a new interconnected traffic signal at Hoff and IL 53, roadway improvements and
relocation of the Strip Mine at-grade crossing and installation of a new interconnected traffic
signal at Strip Mine and IL 53. All incidental and collateral work necessary to complete the
improvement is required.

Teaming Agreements will not be allowed on this project.
The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with departmental policies.

The Consultant will provide tools of the trade. These tools will include an office computer system
capable of running ICORS software. The Consultant will perform on-site inspection, layout
including design changes, provide construction layout when not provided for in the contract
plans, provide geotechnical inspection and testing, prepare records, maintain documentation,
submit pay estimates, change orders and any other duties that would require the services of an
engineer to complete this project on a timely basis and in accordance with State specifications.
The anticipated construction completion date for this contract is November 30, 2017. The
Consultant must complete and submit final measurements, calculations and final contract
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records documents to the department no later than six (6) weeks after the completion of the
project.

Key personnel listed on Exhibit A for this project must include:
e The Liaison Engineer (An lllinois Licensed Professional Engineer is desired)

e The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number for IDOT
Documentation of Contract Quantities)

e The Materials Coordinator

e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically, using the Engineering Prequalification and Agreement System (EPAS), to the
Central Bureau of Design and Environment.
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Job No. D-91-123-16, Various Land Survey Projects, Various Routes, Various Counties,
Region One / District One

This project requires 20% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on February 04, 2016 at 10:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase Il engineering services are required for various land surveying projects throughout
District One. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, and proposed right-of-way requirements as each work order is negotiated.

The Consultant's work includes field and office resources to prepare statutory plats of highway,
legal descriptions, and field staking of same in accordance with the Department’s Land
Acquisition Manual and District One procedures. Some GIS and database work might also be
required. They must also have a QA/QC plan to review internal work as well as assigned IDOT
projects.

The completion date for this contract will be 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Land Surveyor.)

e The person who will perform the QA/QC review work of all milestone/work order
submittal documents (must be an lllinois Licensed Professional Land Surveyor.)

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically, using the Engineering Prequalification and Agreement System (EPAS), to the
Central Bureau of Design and Environment.

Professional Transportation Bulletin 178 Published November 5, 2015



Job No. D-91-119-16, A Project Manager (PM) Consultant is required for Phase |, |l and/or
Il engineering services for IDOT Local Agency Projects, Region One, District One.

This project requires 20% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on February 10, 2016 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

The PM will support IDOT staff in managing local agency projects. This work involves working
directly with the local agency and their consulting firms as well as other bureaus in the
department. Work Orders under a blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

The work anticipated for the local roads projects may include:

e Manage and/or coordinate Local Agency preliminary engineering projects assigned,
including Phase | reviews in accordance with IDOT and Federal standards and contract
administration.

e Manage and/or coordinate environmental work effort as related to assigned projects.

e Hold regular progress meetings and briefings for IDOT including FHWA where details of
project and progress are presented

e Work anticipated to manage Phase Il projects:

o Schedule and hold progress meetings as required to meet target letting dates

Coordinate submittals with other bureaus and agencies

Review documents in accordance with IDOT and Federal standards

Perform all necessary procurement roles as required

Manage and track project-level cost, schedule and budget requirements

o Coordination with program-level and assigned project-level controls personnel
e Work anticipated for Project Control and Administration

o Preparation and review documents for federal, state and MFT reimbursements

o Maintenance of various status reports for administrative coordination with other
bureaus or local agencies.

Updated records of Project Control Numbers and provide them as needed

Prepare, review and record joint agreements and engineering agreements

Process invoice reimbursements and maintain related records.

Assist others in preparing executive reports

Any other work as may be required to complete local roads projects

O 00O

O OO0 O0Oo

The completion date for this contract will be 60 months after authorization to proceed.
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Key personnel listed on Exhibits A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person(s) who will perform the duties of Project Engineer, those individuals in
charge who is directly involved in the development of the contract documents (must be
an lllinois Licensed Professional Engineer).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads and Streets)
Structures - Highway: Typical
Location/Design Studies (Reconstruction/Major Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering
Prequalification and Agreement System (EPAS).
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Job No. C-91-113-16; Various Quality Assurance Aggregate/HMA/PCC Projects, Various
Routes, Various Counties, Region One, District One

This project requires 20% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on February 3, 2016 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Ill engineering services are required to perform the quality assurance responsibilities of
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation
Control System (AGCS), Recycled Asphalt Paving (RAP) testing, Recycled Asphalt Shingles
(RAS) testing, pipe and precast producers and prestressed and precast producers. Services
and responsibilities include structural steel and miscellaneous materials inspection at various
sources or jobsites, Independent Assurance sampling and testing for the department for both
HMA and PCC according to Federal guidelines at both plants and jobsites. Work orders under
the blanket agreement will be negotiated and authorized by the department on an as needed
basis.

Additional services and responsibilities include quality assurance inspection of prestressed and
precast producers at plants and jobsites, review and processing of test data and reports. The
project includes Complete Quality Assurance Testing in accordance with The Standard
Specifications for Road and Bridge Construction, Manual for Fabrication of Precast Prestressed
Concrete Products, Policy Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3 and any
appropriate contract special provisions and plan notes or details.

The department will furnish the Consultant with daily assignments to various construction
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pre-
stressed and precast facilities and various producers and suppliers of structural steel and
miscellaneous materials.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their sub-consultants, on the same project or on material coming from the
same plant is prohibited. At the negotiation meeting, the prime Consultant and
subconsultants(s) will disclose all current relationships with contractors.

The Consultant's work includes plant and on-site inspections, sampling and material testing.
The Consultant will carry out quality assurance duties as defined in the construction contract,
Manual for Fabrication of Precast Prestressed Concrete Products, Policy Memorandums 11-
08.2, 19-08.1, 25-08.5, 28-10.3 and the Consultant agreement. The Consultant will maintain
records and submit documentation of QC and QA activities required by the construction
contract, Manual for Fabrication of Precast Prestressed Concrete Products,Policy
Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3.

The completion date for this contract will be 48 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer who will assume duties as Project Manager for all aspects of the
work (must be an lllinois Licensed Professional Engineer).

e The person(s) who will be in charge of QA Lab and Field Testing.

e QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Certified Testing Technicians.
e ACI Grade 1 and PCI Level 1 and Level 2 Certified Testing Technicians.

¢ The Materials QA Technician.

o Structural Steel and Miscellaneous Materials Source Inspector

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT Class)

The Certificates of completion for required training courses must be included in the Statement of
Interest for the staff presented.

The prime firm must be prequalified in the following categories to be considered for this project:

Special Services (Quality Assurance: HMA & Aggregate)
Special Services (Quality Assurance: PCC & Aggregate)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering
Prequalification and Agreement System (EPAS).
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Job No. D-91-103-16, Various Hazardous Waste Assessments, Various Routes, Various
Counties, Region One, District One.

This project requires 10% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant selected for this project, and all subconsultants the prime Consultant will be
using, are scheduled to attend a negotiation meeting on February 4, 2016 at 9:00 A.M. at the
Region One, District One office in Schaumburg.

The department has contracted with the lllinois State Geological Survey (ISGS) to conduct
preliminary environmental site assessments (PESA's) of property proposed for highway use.
ISGS conducts land-use history investigations; researches federal, state, and local records;
conducts field surveys; and determines if the property contains recognized environmental
conditions (RECs), de minimis conditions, or no RECs. Work orders under a blanket
agreement will be negotiated and authorized by the department on an as needed basis.

Based on PESA results, districts work with the Environment Section of the Bureau of Design
and Environment (BDE) to decide whether additional analyses or other remediation actions are
necessary.

Engineering services are required to perform "Preliminary Site Investigations" (PSI's), and when
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's. PSl's will
entail investigations of sites potentially containing regulated substances. A variety of sites may
be investigated (e.g., old, abandoned, or improperly closed dumps, chemical manufacturing
sites, metal plating / fabricating sites, dry cleaning/service stations, storage tank sites and
buildings, structures containing potential contamination, spills in IDOT yards, and screening for
the presence of radionuclides).

Also, provisions for laboratory and field testing including geophysical surveys when needed will
be required for a wide variety of regulated substances including but not limited to: soil and water
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and
radioactive wastes.

Additional work will include conducting surveys and testing, if applicable, of stored materials,
tank contents, and containers to determine whether hazardous waste, special waste, hazardous
materials, or other regulated substances are present, conducting environmental compliance
audits and developing or maintaining environmental management systems.

The department will furnish the Consultant with the PESA and, as available, Project Reports,
field survey data, soil survey data, and plans of the existing and proposed transportation facility.
Evaluation, summarization, engineering analysis, and reporting on PSI's, DSI's, laboratory
analysis and survey work are included as an important part of this work.
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ANTICIPATED WORK SUMMARIES FOR THE VARIOUS TYPES OF POSSIBLE WASTE
ASSESSMENTS:

POTENTIAL WASTE SITES INCLUDING UST-LUST SITES

Engineering services are required to perform Preliminary Site Investigations (PSI) and on
occasion, Details Site Investigations (RI/FS’s and RCRA assessments), plus projects requiring
remedial design, which may include underground storage tank (UST) removal, and construction
oversight of sites suspected to contain regulated substances, UST and leaking tanks (LUST),
and/or unsecured materials of concern. The PSI's are to include verification of subsurface
geologic and hydrologic conditions, identification of chemical contamination and identification of
the extent of chemical contamination, when feasible.

PSI investigations include items of work such as work plans, health and safety plans, surface
geophysical investigations, trenching, drilling, sampling, chemical analysis, and
reporting. Laboratory testing, including quality assurance/quality control is considered to be the
responsibility of the Consultant.

Following the completion of on-site activities, the firm will compile and evaluate the data and
condition of each investigated property. Soil and groundwater analytical results will be
compared to the applicable remediation objectives for the maximum allowable concentrations of
chemical constituents in uncontaminated soil used as fill material at regulated fill operations
(MAC) (35 lllinois Administrative Code (IAC) 1100.605 Subpart F and Title 35 IAC Part 742,
Tiered Approach to Corrective Action Objectives (TACO).

For example, the PSI report will include an estimate of total volume of impacted soil exceeding
MAC table and groundwater exceeding TACO remediation objectives. If potentially impacted
soil and / or groundwater are encountered, an approach for the management and, if necessary,
the off-site disposal of these materials will be presented. Approximate volume estimates and
associated cost estimates for transportation and disposal will be developed and presented
based on information gathered during the scope of this PSI, as well as measures to reduce
potential construction worker exposures to soil exceeding ingestion or inhalation reference
concentrations. Recommendations for further investigation will be presented if it is necessary
to more accurately define the extent of contamination.

As a task is identified, the department will request the Consultant to prepare an outline of the
work phases and technical approach, personnel requirements, detailed cost breakdown, and a
schedule that is consistent with the task request. When a task order is awarded for
investigation, the Consultant will be fully responsible for the sampling, testing and reporting.

For performance of this work, the Consultant will be required to assign the necessary full-time
staff described in its Statement of Interest and, in many cases (except emergency response
oversight), to respond with a draft work plan within 15 working days of tasking, conduct field
work within ten working days after authority to proceed, prepare the draft report within three
months after the authority to proceed, and complete the final report two weeks following IDOT
comments. For emergency response oversight, the Consultant will be required to respond
within four hours. The DEPARTMENT will typically assign a target final report completion date
to each work order. Assuming sufficient lead time has been provided by the district, the
DEPARTMENT will normally request submittal of the final report no later than eight to 17 weeks
prior to the anticipated letting date.
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The Consultant will be required to prepare IEPA LPC-663 forms (Uncontaminated Soil
Certification for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill
Operation [USFO]). This certification form is used by professional engineers and professional
geologists to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)(B), that soil is
uncontaminated soil and is within a pH range of 6.25 and 9.0, inclusive. The firm’s professional
engineer or professional geologist will be required, when necessary based on results of the PSI,
to stamp and sign the LPC-663 forms.

MISCELLANEOUS SURVEYS AND TESTING

Engineering services to perform environmental surveys and/or testing on an as-needed basis
will include assignments such as conducting surveys and testing of stored materials, tank
contents, containers, and environmental media (e.g., surface water, soil, air, and
groundwater). The work may also include assignments such as reviewing and evaluating
existing property-specific information, providing technical expertise on an as-needed basis,
corrective actions in order to achieve “No Further Remediation” clearance, and other ad hoc
environmental-related tasks within the scope of services normally provided by a hazardous
waste Consultant.

EMERGENCY RESPONSE OVERSIGHT

Engineering services are required to perform emergency response oversight. Oversight shall
include but not be limited to review of health and safety plans, drilling, sampling, chemical
analysis, waste classification, reporting and coordinating the release with the proper authorities
(IEPA, IEMA, U.S. EPA, Army Corps of Engineers and/or other State or Federal
Agencies). Laboratory testing, including quality assurance/quality control is considered to be
the responsibility of the Consultant. The Consultant should be prepared to perform any task to
minimize the release and cleanup. The goal of these work assignments is to obtain closure for
the release from the proper State and Federal Agencies.

ENVIRONMENTAL PLANS FOR DEPARTMENT OPERATIONS FACILITIES
Engineering services may be required to review current department operational facilities on
current practices that impact the environment, investigate past practices and make
recommendations for mitigation and improvements. Assist with the development of an
environmental management system, which will provide a framework for practices, procedures
and processes to manage the Bureau of Operations’ Environmental Program.

EXTRANET

To help the Department facilitate review of work plans and PSI reports and project tracking, the
Consultant will be required to upload all information regarding each work order and to provide
any technical assistant necessary to ISGS in the maintenance of the extranet site hosted by
ISGS. Information uploaded shall include but not be limited to draft and final work plans, draft
and final PSI reports, budget information, analytical results, site location maps, site
photographs, and progress reports.

CONFIDENTIALITY

(1) Unless otherwise directed by IDOT, the Consultant shall hold all information provided by
IDOT and the results of the work performed by the Consultant confidential and shall not
disclose the same to any third party except where required by governmental regulatory
agencies or as otherwise required by law. Documents shall be marked “Confidential,”
“Attorney Work Product,” “Attorney-Client Privileged,” or as directed by IDOT. The
confidentiality provisions herein shall survive any termination or expiration of this
agreement. The Consultant shall retain the right to disclose necessary information for
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financial, tax and insurance audits as required, subject to a confidentiality agreement with
the auditor. Specific information concerning the work performed will not be disclosed without
IDOT’s prior approval.

(2) It is understood that: (i) you will make a reasonable effort to be available upon reasonable
advance notice; (i) you will keep confidential all information obtained, or analyses
developed, in connection with this litigation or any related litigations with respect to which we
may seek your advice and counsel; (iii) you will use such confidential information solely in
connection with your engagement by IDOT; (iv) you will preserve any written materials,
including e-mails generated or received by you in connection with this engagement, as such
materials are potentially discoverable in litigation; (v) you will not in the future consult for, or
otherwise represent, any other person or entity with an interest adverse to IDOT’s interests
in or concerning the pending litigation, or the events or occurrences out of which the
pending litigation arises; and (vi) you will keep confidential your retention by IDOT, unless
and until you are identified in court papers as a testifying expert or we otherwise authorize
you to breach this confidentiality.

(3) It is specifically understood that if you are later designated a testifying expert, all documents
that you create may become discoverable, including drafts and notes prepared prior to the
time that your opinion or report is finalized.

Therefore, you agree that: (i) you will not prepare any draft opinion or report without our
consent (regardless of whether the draft is for internal purposes or to share with others); (ii) you
will not share any draft opinion or report, or any notes, with any other person without our
consent; (iii) every draft opinion or report will bear the following legend: ‘THIS IS A
PRELIMINARY DRAFT. IT HAS BEEN PREPARED BASED ON PRELIMINARY
INFORMATION AND ASSUMPTIONS. NO ONE MAY RELY ON THIS DRAFT. IT IS
SUBJECT TO CHANGE AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS
CLARIFIED’; (iv) all notebooks or individual pages of notes will bear the following legend:
‘THESE NOTES ARE INCOMPLETE AND HAVE BEEN PREPARED FOR PERSONAL USE
ONLY. NO ONE MAY RELY ON THEM FOR ANY PURPOSES. IT IS SUBJECT TO CHANGE
AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS CLARIFIED'.

The completion date for this contract (excluding emergency response oversight) will be 96
months after authorization to proceed.

Statements of Interest must include the following:

1. The location of the office from which the majority of work on this project will be
performed and managed.

2. An organization chart showing the Administrative / Managerial Staff of the office and a
flow chart of key Technical / Professional Staff, including field and risk assessment staff
that will be assigned to this project. Similarly, information of subconsultants' location/
organization should be provided.

3. The name of the laboratory that will be used for this project. The selected firm must
have the capability of using either in-house or subcontracted laboratory facilities which
are qualified to work on IEPA sites. The laboratory shall have an approved IEPA quality
assurance plan and follow that plan in performing the analyses.

4. A statement of your firm's ability to do the work in-house, or if necessary, what work is to
be subcontracted. Indicate item(s) of work, which would be subcontracted, and the
proposed subcontractor(s).

5. A description of your mobilization plan to be used upon notification that a work order has
been authorized.
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6. A discussion of your organizational and management practices to maintain established
schedules, avoid cost overruns, and inform IDOT of the status of work orders.

The prime firm must be prequalified in the Special Services (Hazardous Waste - Advance)
category and be familiar with IDOT contracts.

The chosen firm will have a wide range of experience and sufficient breadth and depth to
adroitly handle anything in the special waste/hazardous waste field. The firm will have expert
staff to minimize the start-up learning curve for work under this PTB. Previous experience and
knowledge on IDOT projects is not necessarily required. Some work will involve experience
equivalent to the Special Services, Hazardous Waste-Simple prequalification category.

Firms will be evaluated on their ability to comprehend the scope of work, as evidenced by their
statements of interest and prequalification packages, the quality and experience of their
assigned staff; team organization, management and responsiveness; and management and
data quality assurances as evidenced by laboratory procedures. The mobilization plan in the
SOl will provide sufficient detail to demonstrate understanding of the process.

Additionally, the firm must comply with the following:

e Use laboratory facilities that are accredited by the IEPA under 35 lllinois Administrative
Code 186.

e Use appropriately licensed and certified equipment and appropriately licensed and
registered subconsultants.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification System (EPAS).
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Job No. C-91-010-16; US 45 (Milburn Bypass), North of Milburn Road to North of Grass
Lake Road, Phase lll Project, Lake County, Region One/District One.

This project requires 25% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on February 11, 2016, at 9:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase Il engineering is required to provide construction inspection services for the
improvement of US 45 (Milburn Bypass): N. of Milburn Road to N. of Grass Lake Road. Work
includes, but is not limited to, a west bypass of US 45 (US 45 Bypass) from Country Place Road
to Independence Boulevard. US 45 Bypass will be a four lane concrete roadway with curb and
gutter and barrier median. Grass Lake Road will be widened and re-aligned to the south to
meet the intersection of Millburn Road at existing US 45. A new traffic signal will be installed at
relocated US 45 and Grass Lake Road. Approximately 1,200 feet north of Country Place,
existing US 45 will “tee” into the US 45 Bypass creating a new intersection on the south. On the
north, existing US 45 will end at a cul-de-sac north of Independence Boulevard. Also included
is all incidental and collateral work necessary to complete the improvement.

The following structures may be included:

S.N. 049-0610 (US 45 over Mill Creek)

S.N. 049-0611 (US 45 over Tributary to Milburn Creek)
S.N. 049-C006 (US 45 over Tributary to Milburn Creek)
S.N. 049-C007 (US 45 over Tributary to Milburn Creek)

The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies.

The Consultant will provide tools of the trade. These tools will include an office computer system
capable of running ICORS software. The Consultant will perform on-site inspection, layout
including design changes, provide construction layout when not provided for in the contract
plans, provide geotechnical inspection and testing, prepare records, maintain documentation,
submit pay estimates, change orders and any other duties that would require the services of an
engineer to complete this project on a timely basis and in accordance with State specifications.
The anticipated construction completion date for this contract is October 31, 2017. The
Consultant must complete and submit final measurements, calculations and final contract
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records documents to the department no later than six (6) weeks after the completion of the

project.

Key personnel listed on Exhibit A for this project must include:

The Liaison Engineer (An lllinois Licensed Professional Engineer is desired)

The Assistant Engineer.

The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number for IDOT
Documentation of Contract Quantities)

The Materials Coordinator

The Materials QA Technician. (The person shall have a Level Il HMA and PCC training
and IDOT class S-33, Soil Testing)

Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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10.

Job No. C-91-127-16, Various Construction Program Management for Phase Ill Projects,
Region One, District One.

This project requires 25% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on February 11, 2016 at 10:00 A.M. at the
Region One, District One office in Schaumburg.

A Project Manager (PM) Consultant is required for Phase Ill engineering services as well as
Four (4) to Twelve (12) Field Inspectors and Two (2) to Four (4) Technical Office Staff to
support IDOT staff in various construction duties.

Work on this contract will be performed by Field Inspectors who will assist department resident
engineers/technicians on various construction projects throughout the District One
area. Services are anticipated to be required during the 2016, 2017, 2018, and 2019
construction seasons. Typical assignments would include, but are not limited, to, general
construction inspection, project finalization, and documentation, including PCC & bituminous
concrete paving operations, drainage, patching, bridge structures, bridge painting and providing
general assistance as a member of a field crew. Survey/layout services may be required. The
consultant may have to create and/ or maintain a website for a Phase lll projects. This work
may be in either English or metric units.

In addition, this contract will require Technical Office Staff to support District One’s Bureau of
Construction Office Staff. Services are anticipated to be required during the 2016, 2017, 2018,
and 2019 construction seasons. Work includes but are not limited, assist Project Control
Managers in finalizing contracts, checking force accounts bills, processing authorizations of
contract changes, assist Construction Operations Manager, tracking and helping solve material
deficiencies issues, monitoring of project status.

Teaming Agreements will not be allowed on this project.
The department will furnish the Consultant with contract plans and specifications.

The Consultants work includes but is not limited to providing staff, and vehicles for personnel
use on construction sites and for traveling between projects. The duration of time spent at a
single location would vary as a function of work assignment needs.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures. The completion date for this contract will be 36 months after authorization to
proceed.

Professional Transportation Bulletin 178 Published November 5, 2015



Key personnel listed on Exhibit A for this project must include:
e Project Manager
e Inspectors (A current IDOT Construction Documentation Certificate is desired)

e Technical Office Staff

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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11.

Job No. C-94-011-16, Construction Inspection, Various Routes, Various Counties, Region
Three/District Four.

This project requires 25% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using is scheduled to attend a negotiation meeting on February 1, 2016 at 10:30 A.M. at the
Region Three/District Four Office in Peoria.

Phase IIl engineering services are required for the inspection, supervision, material testing,
certification, documentation, and field inspection for roadway rehabilitation projects throughout
District Four. The various types of jobs to be staffed by Consultants will be, but are not limited
to, route and seal, patching, traffic signals, landscaping, miling and resurfacing, bridge
construction/repairs and pavement marking. Work Orders under the blanket agreement will be
negotiated authorized by the department on an as needed basis.

The Consultant will also be asked to furnish approved personnel to assist a District Resident
Engineer/Technician on various projects. The Consultant will be required to perform on-site
inspection, verification of contractor staking, maintain documentation, and any other duties that
would be required by the Resident Engineer/Technician to complete these projects on a timely
basis and in accordance with the State Specifications and Guidelines.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant shall be required to furnish a laptop computer equal to the latest type used by
Region Three/District Four for each project. lllinois Construction Records System (ICORS)
software will be provided for downloading on the Consultant’'s computer.

The Consultant may also be asked to continue the implementation of an existing Independent
Weight Check program within the District. If this becomes necessary, the Consultant will be
trained on how to manage the program and instructed on what correspondence will be required.

The Consultant must complete and submit final measurements, calculations, field books, and all
other contract record documents to the department no later than 30 days after final inspection of
the project.

The completion date for this project will be 60 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:
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e The Liaison Engineer who will assume all duties as Project Manager for all aspects of
the work (must be an lllinois Licensed Professional Engineer).

e The Resident Engineer(s)/Construction Inspector(s) (with current IDOT Construction
Documentation certificate).

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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12.

Job No. P-94-003-16 Various Surveys, Various Routes, Various Counties, Region
Three/District Four

This project requires 25% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on February 3, 2016 at 10:30 A.M. at
the Region Three/District Four Office in Peoria.

Phase I/ll land and route surveying services are required for various design and land acquisition
projects throughout District Four. Work Orders under the blanket agreement will be negotiated
authorized by the department on an as needed basis.

The department will provide any existing plans, R.O.W. documents, and/or other pertinent data
required for the completion of individual projects.

The completion date for this project will be 72 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Land Surveyor.)

e The person who will perform the QA/QC review work of all milestone submittal
documents (must be an lllinois Licensed Professional Land Surveyor.)

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically, using the Engineering Prequalification and Agreement System (EPAS), to the
Central Bureau of Design and Environment.
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13.

Job No. D-96-013-16, Various Surveys, Various Routes, Various Counties, Region
Four/District 6

This project requires 10% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a scope of services meeting on February 03, 2016 at 10:00
A.M. in the Region Four/District 6 Office in Springfield.

Engineering services are required for miscellaneous surveys throughout District 6. It is
anticipated this contract will include approximately eight (8) such surveys during Fiscal Year
2016. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as needed basis.

The department will furnish the Consultant with as-built construction plans, directions on
completing the surveys, and any other available data.

The Consultant’s work may include, but is not limited to, route surveys, bridge and hydraulic
surveys, right-of-way staking, soil boring stake outs and land surveys.

The completion date for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of the project manager for all aspects of the work
documents must be an lllinois licensed Land Surveyor.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Land Surveyor with adequate experience).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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14.

Job No. C-96-019-16, Various Phase lll Projects, Various Routes, Various Counties,
Region Four/District Six.

This project requires 20% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on February 24, 2016 at 10:00 A.M., at
the Region Four/District Six Construction Annex Office in Springfield.

Phase Il construction engineering services are required to provide construction inspection,
supervision, engineering layout, on-site inspection, maintenance of records and documentation,
on-site material testing, and/or quality assurance testing for various projects throughout District
Six. Work orders under the blanket agreement will be negotiated and authorized by the
department on as needed basis. Work may be in either English or metric units.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff provided to supplement the department’s staff.

The Consultant may be required to furnish a liaison Resident Engineer to work directly with the
IDOT Resident Engineer and provide staff to perform the engineering services required for
these projects or provide staff to supplement the department staff. The Consultant’s work force
shall be adequate to allow completion of these projects in a timely manner and in accordance
with the department’s Standard Specifications for Road and Bridge Construction. The
Consultant will be required to furnish all of the construction supervision, engineering layout, on-
site inspection, maintenance of records and documentation, on-site material testing, quality
assurance testing, and perform other duties as directed by the IDOT Resident Engineer.

Quality Assurance (QA) oversight and Contractors Quality Control (QC) by the same consultant
or one of their sub-consultants on the same project or on material coming in from the same
plant are prohibited. At the negotiation meeting, the prime Consultant, and sub-consultant(s)
will disclose all current relationships with contractors.

The department will furnish the Consultant with plans and specifications.

The Consultant’'s work includes, but is not limited to, providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the department policies for this project.

The estimated construction costs for these projects may range from $100,000 to
$80,000,000. The various projects are scheduled for construction during the calendar year
2016, 2017, and 2018 construction seasons.

The completion date for this contract will be 36 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

The Documentation Technician(s). The person(s) actively performing the documentation
on the project must possess a current IDOT Construction Documentation
certificate. Include the Documentation Certificate Number for IDOT Documentation
of Contract Quantities.

Construction Inspectors. Inspectors should be familiar with IDOT inspection duties and
requirements. The construction inspectors should be capable of performing geometric
and physical layout as needed for construction purposes. Knowledge in the area of Hot
Mix Asphalt (HMA), Portland Cement Concrete (PCC) and soils training are required.

The person(s) actively performing as the construction inspectors on the project must
possess a current IDOT Construction Documentation certificate. Include the
Documentation Certificate Number for IDOT Documentation of Contract
Quantities.

The prime firm must be prequalified in Special Services (Construction Inspection) to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
concurrently to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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15

Job No. R-96-005-15, Various Surveys, Various Routes, Various Counties, Region
Four/District 6

This project requires 10% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a scope of services meeting on February 03, 2016 at 11:00
A.M. in the Region Four/District 6 Office in Springfield.

Engineering services are required for miscellaneous surveys throughout District 6. It is
anticipated this contract will include approximately eight (8) such surveys during Fiscal Year
2016. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as needed basis.

The department will furnish the Consultant with as-built construction plans, directions on
completing the surveys, and any other available data.

The Consultant’s work may include, but is not limited to, route surveys, bridge and hydraulic
surveys, right-of-way staking, soil boring stake outs and land surveys.

The completion date for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of the project manager for all aspects of the work
documents must be an lllinois licensed Land Surveyor.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Land Surveyor with adequate experience).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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16.

Job No. D-97-006-16; Various Phase I/l Projects, Various Routes, Various Counties,
Region Four, District Seven.

This project requires 15% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a Scope of Services meeting on February 3, 2016 at 1:30
P.M. in the Region Four, District Seven Office in Effingham.

Phase I/ll engineering services are required for various projects throughout District Seven. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project may be in English or metric units.

Phase | work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic
analysis, geometric studies, preparing bridge condition reports, and preparing project reports
(categorical exclusion projects only). This work will include data collection, development of
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge
condition reports, TS&L, structure plans, and other related work and exhibits necessary to
produce the Project Report, as necessary.

Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary
right-of-way documents, and any other related work to complete final plans, specifications, and
estimates, as necessary.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects. No work on these projects is to occur until the work order is assigned.

The department will furnish the Consultant with any available as-built plans, microfiim plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and other information.

The estimated construction costs of each project may range from $100,000 to $5,000,000. It is
anticipated that this contract will include approximately 3 to 15 different projects. The
engineering services required may consist of only a portion of the total engineering work on a
certain project. The completion date for this contract will be 48 months after authorization to
proceed.

Key personnel listed on Exhibit A for this contract must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).

e The person(s) who will perform the duties of Project Engineer who will be directly
involved and responsible in the development of the reports and/or plans (must be an
lllinois Licensed Professional Engineer)
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e The person who will be in charge of surveys (must be an lllinois Licensed Land
Surveyor).Surveying prequalification category requirement may be completed by Sub
and/or Prime.

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)

Location Design Studies (Rehabilitation)
Structures (Highway: Typical)

Hydraulic Reports (Waterways: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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17.

Job No. C-98-031-16; Various Construction Inspection Projects, Various Routes, Various
Counties, Region 5/District 8.

This project requires 20% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on February 10, 2016 at 10:00 A.M. at
the Region 5/District 8 office in Collinsville.

Phase Ill engineering services are required for construction inspection, supervision, engineering
layout, material testing, and record maintenance throughout District 8. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed basis.
All work for this project may be in either English or metric units.

The department will furnish the Consultant with the construction plans and specifications.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a liaison Resident Engineer to work
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for these projects or provide staff to supplement the Department’s staff. The
Consultant’'s work force shall be adequate to allow completion of these projects in a timely
manner and in accordance with the Department’s Standard Specifications for Road and Bridge
Construction. The Consultant will be required to furnish all of the construction supervision,
engineering layout, on-site inspection, maintenance of records and documentation, and perform
other duties as directed by the engineer.

The Consultant will provide tools of the trade. The Consultant will perform on-site inspection
and provide construction layout as directed by the engineer. The Consultant will also maintain
records and documentation and perform any other duties as directed by the engineer to
complete this project on a timely basis in accordance with the Department’'s Standard
Specifications for Road and Bridge Construction.

The Consultant may be required to furnish a laptop computer equal to the latest type used by
Region 5/District 8 for each project. lllinois Construction Records System (ICORS software will
be provided for downloading on the Consultant’s computer.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their sub-consultants, on the same project or on material coming from the
same plant is prohibited. At the negotiation meeting, the prime Consultant and
subconsultants(s) will disclose all current relationships with contractors.

The estimated construction cost of these projects may range from $500,000 to $5,000,000. The
Consultant must complete and submit final measurements, calculations, and contract record
documentation to the department no later than six (6) weeks after completion of each project as
required. The various projects are scheduled for construction from 2016 through the 2018
construction seasons. The completion date for this contract will be 24 months after
authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:

e The Liaison Resident Engineer

e The Materials Coordinator include specific details of aggregate source certification,
bituminous, and/or PCC QC/QA training, and details of past experience with materials
inspection

o Concrete/Bituminous Proportioning Technicians include specific details of aggregate
source certification, bituminous, and/or PCC QC/QA training, and details of past
experience with materials inspection

e The Document Technician (the person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT Documentation of Contract
Quantities.)

e The Materials QA Technician
* Nuclear Density Inspector, include evidence of appropriate QC/QA density training

e The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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18.

Job No. R-99-003-16 Various Survey Projects & Survey Project Management, Various
Routes, Various Counties, and Region Five/District Nine

This project requires 15% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime
Consultant will be using are scheduled to attend a negotiation meeting on January 29, 2016 at
9:00 A.M. at the Region Five/District Nine Office in Carbondale.

Phase I/l surveying services are required for various design and land acquisition
projects throughout District Nine. Work Orders under the blanket agreement will be negotiated
and authorized by the department on an as-needed basis.

The department will provide any existing plans, R.O.W. documents, or other
pertinent data required for the completion of individual projects. The Consultant Project
Manager (PM) will supervise, manage, and direct field crew and office personnel in the
completion of survey work. The PM and their staff will be expected to perform work similar to an
IDOT Chief of Surveys and/or Plats & Plans Supervisor. The PM and their staff will be expected
to perform the work in the district offices. The PM will sign plats prepared under supervision, as
well as, in-house time keeping records.

The completion date for this project will be 60 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Land Surveyor.)

e The person who will be in charge of Surveys (must be an lllinois Licensed Professional
Land Surveyor).

e The person who will be in charge of Quality Control (must be an lllinois Licensed
Professional Land Surveyor).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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19.

Job No. D-99-010-16, Phase I/Phase Il work for Various Projects, Various Routes, Various
Counties, Region Five/District Nine

This project requires 20% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on February 02, 2016 at 10:00 A.M. at
the Region Five/District Nine office in Carbondale.

Phase | and/or Il engineering services are required for the preparation of Phase | Project
Reports, Bridge Condition Reports, Hydraulic Reports, TS&L's, and the preparation of
preliminary and final contract plans for roadway projects and replacement, rehabilitation or
repair of various structures within the District. Work orders under the blanket agreement will be
negotiated and authorized by the department on an as-needed basis.

Phase | engineering services the Consultant's work may include, but is not limited to, data
collection, Bridge Condition Reports, Hydraulic Reports, Structure Reports, type, size and
location drawings, ground and hydraulic surveys, cost estimates, right of way
information, environmental consequences and related work necessary to produce Project
Reports for bridge or roadway projects.

Phase Il work may include preparation of pre-final and final construction plans for bridge or
roadway projects.

The department will furnish traffic data, accident statistics, existing right-of-way plans,
foundation borings where required, available as-built construction plans, one benchmark at each
existing structure and a staked centerline of existing roadway.

The Consultant’'s work may consist of either complete projects or a portion of the total
engineering required for a certain project. The completion date for this contract will be 72
months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will assume the duties of Project Engineer, that individual in charge who
is directly involved in the development of contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform/supervise the work in the area of drainage calculations and

preparation of the Hydraulic Analyses (must be and lllinois Licensed Professional
Engineer).

Professional Transportation Bulletin 178 Published November 5, 2015



e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

e The person who will be in charge of surveys (must be an lllinois Licensed Professional
Land Surveyor). Surveying prequalification category requirement may be completed by
Sub and/or Prime.

The prime firm must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Rehabilitation)
Structures (Highway: Typical)
Highways (Roads and Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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20.

Job No. Aero-2: Update the current 2012 State Aviation Specification, Bureau of Airport
Engineering.

This project contains Federal Funds.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on March 01, 2016 at 1:00 P.M. at the
Bureau of Airport Engineering Office in Springfield.

The Federal Aviation Administration (FAA) recommends the guidelines and specifications for
materials and methods used in the construction of airports in Advisory Circular (AC) 150/5370-
10G (7/21/2014) Standards for Specifying Construction of Airports (FAA Specification). Use of
this AC is mandatory for all projects funded with federal grant monies through the Airport
Improvement Program (AIP). “For State specifications, the standards should be developed into
specifications for a particular State. On approval by the FAA, these State specifications may be
incorporated in construction contracts by reference.”

The lllinois Department of Transportation (IDOT), Division of Aeronautics (Aeronautics) is
seeking approval from the FAA for the continued use of the State Aviation Specification for all
AIP funded projects.

Consulting engineering services are required to update the current 2012 State Aviation
Specification, coordinate the review, and obtain approval for the 2016 Standard Specifications
for Construction of Airports in lllinois.

The current 2012 Standard Specifications for Construction of Airports in lllinois may be
accessed at the following link:

http://www.idot.illinois.qgov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-
Handbooks/Aero/New%20Spec%20Book%20(effective%204-1-2012).pdf

The Standard Specifications for Construction of Airports in lllinois (State Aviation Specification)
is tailored in the FAA Specification format and is consistent the following APPLICABLE
DOCUMENTS:

AC 150/5320-6, Airport Pavement Design and Evaluation

AC 150/5300-13, Airport Design

AC 150/5320-5, Surface Drainage Design

AC 150/5370-10, Standards for Specifying Construction of Airports
Order 5100.38, Airport Improvement Program (AIP) Handbook

Order 5300.1, Modifications to Agency Airport Design, Construction, and
Equipment Standards

The State Aviation Specification is not an adaptation of the state highway specifications, but
rather a narrowly focused and unique airport specification that provides standardization for
construction practices, materials, and testing methods across all projects throughout the state.
The State Aviation Specification closely parallels the terminology and structure of the FAA
Specification while meeting the intent and specificity of applicable sections of the FAA
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Specification, and in numerous instances, improves upon the requirements for circumstances
unique to lllinois.

The following tasks are anticipated for this project:

1. Project Kick-Off Meeting. The project will begin with a kick-off meeting. During this
meeting, the final scope of work and work schedule will be discussed and approved that
will meet the Aeronautics’ specific needs and requirements with respect to the
development of the State Aviation Specification. Each deliverable will be discussed in
detail, so everyone will have an understanding of the schedule and final product(s)
expected from this project.

2. Progress Update Meetings. The Consultant will update Aeronautics via monthly
progress schedule reports. Consideration may also be given to FAA coordination
meetings in Chicago and Washington, as necessary, to facilitate the approvals.

3. Maintenance and Delivery of Documentation. Aeronautics will have final technical
review approval of all individual State Aviation Specification Divisions prior to
coordinating with FAA for approval. As Divisions are approved, Aeronautics will receive
a “track changes” version and a final “accepted changes” version of the Word document.
Consultant will remain available for a period up to one year to make changes and/or
modifications to the State Aviation Specification as deemed necessary by
Aeronautics/FAA for purposes of clarification.

4. Final Deliverable. Consultant will provide electronic editable version of the final 2016
lllinois Standard Specifications for Construction of Airports in lllinois with interactive links
and Divisions formatted with tabs consistent with the FAA Standard Specification as
viewed via the FAA website. Consultant will work with IDOT website Bureau of
Information Processing (BIP) website designers to download the 2016 State Aviation
Specification for public dissemination.

The completion date for this contract will be 12 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the project (must be an lllinois Licensed
Professional Engineer).

e The person(s) who will be doing the technical writing, include experience in research and
development.

e The person who will perform the QC/QA review work of all milestone submittals (must be
an lllinois Licensed Professional Engineer).
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Statements of Interest must also include the following:

e Firm’s experience with the development of technical manuals.
Firm’s techniques for completion of this work.

o Consultants’ relevant lllinois airport airside pavement design projects, do not list more
than 10 projects, within the previous five years.

The prime firm must be prequalified in the Airports (Design) category to be considered for this
project, and have recent, relevant experience in lllinois airport airside pavement design utilizing
the lllinois Standard Specification for Construction of Airports (April 1, 2012) within the previous
five years.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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21.

Job No. P-30-003-16. Various Phase I/l Engineering for Structure Projects Statewide,
Bureau of Bridges and Structures.

This project requires 10% DBE participation, or if the contract goal is not met,
documented evidence of good faith efforts.

The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend and initial meeting on February 2, 2016 at 10:30 A.M. at the
Central Bureau of Bridges and Structures in Springfield.

Primary projects are anticipated to include NBIS and Element Level Inspections of major river
bridges, and possible training. Limited projects will include Damage Inspections and Load
Rating Inspections. The Consultant may be required to provide appropriate bridge inspection
equipment to complete NBIS and Element Level Inspections, Damage Inspections, Load Rating
Inspections, and Field investigations. The Consultant may also be required to provide the
appropriate traffic control. Anticipated projects may also include plan preparation for the repair,
rehabilitation, or replacement of structures, load capacity rating of existing and/or new
structures, drafting services and possible field investigations. Work Orders under a blanket
agreement will be negotiated and authorized by the department on an as needed basis. All work
for this project may be in either English or metric units.

The department will furnish the available documents and resources to the Consultant. Projects
to be handled by the selected Consultant vary greatly in size and complexity as well as timing.
The selected Consultant must have the capacity to absorb this work without adversely affecting
other commitments while still completing these projects in the prescribed time.

The completion date for this contract will be 72 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e Person who will assume the duties of Project Manager for all aspects of the work: (must
be an lllinois Licensed Professional Engineer).

e Person who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in the development of the contract documents: (must be
an lllinois Licensed Professional Engineer and/or an lllinois Licensed Structural
Engineer).

e Person who will perform the work in the area of structural plan preparation and will seal
the plans as required (must be an lllinois Licensed Structural Engineer). In addition, the
staff performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Structural Engineer with adequate plan review
experience).

o Person who will perform the work in the area of NBIS and Element Level inspections and
training must be an NBIS qualified Program Manager and an lllinois Licensed
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Professional Engineer or lllinois Licensed Structural Engineer. In addition, the staff
performing this work must be identified.

The prime firm must be prequalified in the Structures (Highway: Complex) category and have
the necessary training for NBIS and Element Level Inspection to be considered for this
project. Training experience must be listed in resumes.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).
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NOTICE

UsDOT 1050.2A, Appendix E will be included in all new agreement contracts, including new
supplements.

USDOT 1050.2A
APPENDIX E
During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination statutes
and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities;

o Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42U.S.C.
8460 1), (prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27; The Age Discrimination Act of
1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex); The Civil Rights
Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title
V1 of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the
Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities” to
include all of the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not); Titles 1l and 111 of
the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the
operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. 88 12131-12189) as implemented by
Department of Transportation regulations at 49 C.P.R. parts 37 and 38; The Federal Aviation
Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the
basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to Address
Environmental Justice in Minority Populations and Low-Income Populations, which ensures
discrimination against minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority and low-
income populations; Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI,
you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

e Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Navigating the web-site for Engineering Consultant Firms.

This gives a quick overview of the website and locations of data typically used by Consultant Engineering
firms.

Most information is located under the Doing Business, Procurements, Engineering, Architectural &

Professional Services: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index

Consultant Resources: All the highway standards, specifications etc. These are resources used to create
Planning/Project Reports and Plans, Specs and estimates for roads and bridges.

EPAS: The logon Screen
HPPR: Shows for Consultant Agreements, the firm selected, number of firms interested, pertinent dates.
Industry Market Place: provides up to date data for firms related to the industry.

Vendor Documents System: Log on Screen
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Prequalification

All engineering, land surveying and architectural consultants interested in providing services to IDOT,
whether as a prime or subconsultant, must be prequalified with the department. IDOT prequalifies
architectural/engineering consultants in multiple transportation categories of service. Prequalification is based
on the firm’s and the individual's professional experience and qualification. Annual updates to statements of
experience and financial condition must be completed to maintain prequalification status. The process is
governed by state Statute (30 ILCS 535/1 7).

There are approximately 400 firms prequalified with IDOT that are able to submit interest on engineering,
land surveying and architectural project advertisements. Updated every Friday, the List of Prequalified
Consultants & and List of Prequalified DBE Consultants &' provides the firm name, address, DBE status,
contact person, phone number, fax number and prequalified IDOT category or categories.

Qutlined below is information on how your firm can become prequalified, renew their prequalification, and/or

add prequalification categories:

| ~ Prequalification

1. Review the Description and Minimum Requirements for Prequalification "2 to select which
category or categories best matches the firm's expertise.

2. Request access to IDOT's Engineering Prequalification and Agreement System (EPAS) &'
Firms new to prequalification with IDOT must request an EPAS @& account. EPAS is a web-
based database where Statements of Experience and Financial Condition (SEFC) and
Statements of Interest (SOI) are submitted electronically to IDOT. To request an account:

Email Carrie.Kowalski@illinois.gov 2. Indicate your firm’s interest in becoming a
prequalified engineering consultant and attach the federal form, W-9.

Once an account has been established, EPAS @ can be accessed. The EPAS Instruction

Manual 9 is also provided to assist in the navigation of the system.
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Prequalification ‘ Bulletin ‘ Statement of Interest Compliance & Admin Stay Connected

/

Bulletin

IDOT advertises for professional services four times a year via the Professional Transportation Bulletin (PTB)
and makes this schedule public via the PTB Schedule (below). The PTB contains information pertaining to the
advertisements for offers of interest for professional engineering, land surveying and architectural services for
IDOT projects. On occasion, a special bulletin is necessary. Below you will find the active PTB as well as
supplementary information. If wishing to review archived bulletins and press releases please navigate to

Resources.
- PTB 174r2 T (revised 11-20-14)

Negotiation Information

To view the most current negotiation meeting information on particular advertised items please click here &',
This information has not been finalized and is subject to change. Contact the appropriate District for

questions regarding a particular ltem.

| ~ Tentative PTB Schedule

Activity Publish PTB Statements of Interest Due Selection Meeting
PTB 173 8/7/2014 8/28/2014 0/22/2014
PTB 174 1/6/2014 12/4/2014 1/28/2015
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Location of forms etc., for use in doing an agreement contract with IDOT

Prequalification Bulletin Statement of Interest Compliance & Admin Stay Connected

Compliance & Administration

Selected firms will receive the name of the IDOT Project Manager who will be the sole point of contact for the

contract. This section of the website organizes all relevant information needed fro the following processes.

Bl Agreement Execution Administration of the Project Policy & Procedures

Agreement Execution

The Standard Agreement Provisions for Consultant Services (SAPCS) 8 are incorporated into the
agreement and along with the scope of services, schedule, and cost. The agreement process is
initiated after the selection is made in accordance with the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act.

For the requirements of a complete agreement proposal package please select the appropriate type
of agreement below.

~ Prime Agreement

In order to execute an agreement between the selected firm and IDOT, additional
requirements are needed before the project can officially begin (or continue).
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Prime Agreement:
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« Quality Assurance/Quality Compliance Plan

*Submitted to DOT.Escalation@illinois.gov =

**Uploaded to Vendor Documents Database &' once complete
proposal package is

received by the department and the contract number appears under
the contract listing.

» Facilities Capital Cost of Money

2. Submit Subconsultant related documentation: The prime firm must upload
subconsultant disclosure forms and copies of subconsultant agreements to the Vendor
Documents Database ' for each project they have been selected for.

Please note: It is the prime’s responsibility to collect and upload prime and
subconsultant continuing disclosures forms. These forms should be submitted starting
at the end of the fiscal year (June) and should be uploaded by the beginning of the new
fiscal year (July). If these requirements are not met the firm's contract will be at risk and
will be contacted by the department's Procurement Office.

3. Multi-Year Contract Certification. The lllinois Procurement Code requires that every
person who has entered into a multi-year contract and every subcontractor with a multiyear
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial
fiscal year, to the responsible Chief Procurement officer whether it continues to satisfy the
certification requirements of Article 50 pertaining to eligibility for a contract award. 30 ILCS
500/50-2. To view the certifications and additional requirements of Article 50 F'. Please fill
out the form below:

+ Continuing Disclosure for Contractors and Subcontractors with Multi-Year Contract &

4, Highway Procurement Policy Review (HPPR): To view active engineering, architectural,
professional service agreements, and/or supplemental agreements please navigate to
HPPR .
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For Supplemental:

The following forms are required if an amendment is made to the Prime Agreement and is
still within the advertised scope of work.

1. Submit Proposal Package for a Supplemental Agreement: All requirements are
submitted to the appropriate Project Manager unless otherwise noted below.

» Requirements
» Facilities Capital Cost of Money

2. Submit Subconsultant related documentation: The prime firm must upload
subconsultant disclosure forms and copies of subconsultant agreements to the Vendor
Documents Database &' for each project they have been selected for.

Please note: It is the prime’s responsibility to collect and upload prime and
subconsultant continuing disclosures forms. These forms should be submitted starting
at the end of the fiscal year (June) and should be uploaded by the beginning of the new
fiscal year (July).

3. Multi-Year Contract Certification. The lllinois Procurement Code requires that every
person who has entered into a multi-year contract and every subcontractor with a multiyear
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the
certification requirements of Article 50 pertaining to eligibility for a contract award. 30 ILCS
500/50-2. To view the certifications and additional requirements of Article 50 click here @',
Please fill out the form below:

«» Continuing Disclosure for Contractors and Subcontractors with Multi-Year Contract &'

4. Highway Procurement Policy Review (HPPR): To view active engineering, architectural,
professional service agreements, and/or supplemental agreements please navigate to
HPPR .
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Stay connected allows firms to sign up or opt out of receiving data regarding Consultant

Related Issues.
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Using the Top Orange Ribbon:

Go to Resources, under Archives are the previous Professional Transportation Bulletin and selected
consultants
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Under Resources, Forms go to “D” and the Bureau of Design & Environment forms are located there.
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Notice
for
Teaming for Professional Transportation Bulletin Items
10-1-15

IDOT allows the practice of multiple firms joining efforts (prequalification categories and staff) to
submit as a prime on a Professional Transportation Bulletin. The action of joining forces with
another consultant to submit on a Professional Transportation Bulletin is called Teaming

If the firm wishes to use the option of Teaming, it is chosen on Exhibit A in EPAS.

Teaming

*Will the firm be entering into a Teaming Agreement for the

) - . = : . --Please Select-- b
tem (The lead firm must be the one submitting for the item)?

--Please Select--
Yes
MNo

When submitting as a team, the collective prequalifications of the team are used to determine
eligibility. When a Team is selected, negotiations proceed with the Team. Contracts are
executed with the Team at the end of successful negotiations.

Statements submitted by Teams may be considered unless specifically prohibited in the
advertisement. The Team Agreement is signed by all parties and must be included with the
statement of interest.

The Team entity will have the sum of the individual firms’ prequalification, capacity and
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms submitting as
a Team are required to obtain and submit the Team agreement.

If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or as
part of another Team on the same item. The required insurance coverage applies to the Team
entity. Each individual firm’s current obligations (work left), delinquent debt, Iran disclosure, and
disclosure forms A&B must be completed by each of the team members. The Team entity will
submit one statement of interest with the following specified:

* The firm managing the Team/Project, i.e. the lead firm;

e The Firm invoicing (typically the lead firm);

» The firm responsible for each prequalification category (must be prequalified in the
category of work the firm is performing);

» Key personnel names with firm name on Exhibit A.

Teams Statements of Interest are submitted through EPAS. The firm’s interested in performing
as a Team(s) must coordinate with each other and submit through EPAS. The lead firm submits
the Team Agreement and the Team entities must submit the required forms. See the EPAS
Instruction manual.

Review the EPAS Instruction Manual for details on submitting Statements of
Interest through Teaming: http://www.idot.illinois.gov/Assets/uploads/files/Doing-
Business/Manuals-Guides-&-Handbooks/Highways/Design-and-
Environment/EPAS%20Instructions%20Manual.pdf
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Notice

Reminder for Payroll Rate Sumbittal

To avoid delays and expedite the agreement process it is critical to use the latest forms. Go to
the IDOT website and use the latest form for updating the firms Payroll Rates. Do Not use
existing forms. Escalation Template Revised 1/24/14.

Additional Information for the Cost Estimates and Consultant Services is available on the website:
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index##Resources

Prequalification Bulletin Statement of Interest Compliance & Admin Stay Connected

Compliance & Administration

Selected firms will receive the name of the IDOT Project Manager who will be the sole point of contact for the
contract. This section of the website organizes all relevant information needed fro the following processes.

Agreement Execution Administration of the Project Policy & Procedures

Agreement Execution

The Standard Agreement Provisions for Consultant Services (SAPCS) T are incorporated into the
agreement and along with the scope of services, schedule, and cost. The agreement process is
initiated after the selection is made in accordance with the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act.

For the requirements of a complete agreement proposal package please select the appropriate type of
agreement below.

| » Prime Agreement |

v Supplemental Agreement
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NOTICE:

Now available on the internet:

e Templates for Quarterly and Final Mentor-Protégé Reports.
¢ Mentor-Protégé Implementation has been revised.

o Assessment Templates for the Mentor and Protégé are also
available.

See : http://www.idot.illinois.gov/doing-business/procurements/
Industry-Marketplace/mentor-protege/index#Engineering

Construction Engineering

Engineering

The Engineering Mentor-Protégé Program was created in 2009 at the lllinois Department of Transportation.
Please select from the following topic below to view mare information.

+ Learn More
» How to Get Started

~ Forms

This section provides necessary forms/templates your firm will need to access/complete throughout
the duration of the agreement.

Submitting a Plan

« Plan approval letter template [
» Phase | Mentor Protégé Example Template ]

» Phase Il Mentor Protégé Example Template [iw]

s Phase |ll Mentor Protégé Example Template [
Compliance

o Mentor-Protégé Compliance Check Sheet [,
Reporting

« Quarterly Report [,

« Final Report ¥
Required Assessments

« Mentor Assessment fw)
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NOTICE

2-26-13

This requirement is NOT a criteria for Selection.
For PTB 166 and all subsequent PTB’s and related supplements:

TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s subcontractors must
participate in applicable apprenticeship and training programs approved by and registered with the
United States Department of Labor's Bureau of Apprenticeship and Training for all on-site construction
related activities, including material testing and drilling, performed by laborers, workers and mechanics.
For purposes of this Agreement, engineers, architects and land surveyors are considered “professional
services” as defined in Section 30-15 of the Procurement Code and are not considered laborers, workers
or mechanics. With respect to material testing and drilling, these requirements do not apply where the
work is performed in a county without a prevailing wage classification for material testing as provided by
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq.

For the listing of prevailing wage classifications within a county, go to The lllinois Department of Labor.

http://www.illinois.gov/idol/Pages/default.aspx
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SB 51 Rules

Impacts

Reporting is required on all communications with outside entities that do or want to do
business with a state employee if the conversation is procurement specific.

IDOT immediately recognizes the issues with reporting publically procurement
conversations.

IDOT stopped scheduling meetings with outside entities about future procurements.

SB 51 Communications Reporting Aftermath

Two long years pass

Firm/vendors hire and lose talent
Firm/vendors purchase new technology
Firm/vendors develop other relationships

SB 51 Communications Réport Relief

Senator Harmon has a task force that is looking at the procurement reform legislation to
see if additional changes to the procurement laws are appropriate.

Task force will continue their work through the summer.

No action to date.

New Rules

IDOT staff determines their schedule.

Firm/vendor must provide an agenda two days before the meeting.

Consulting firm/firm/vendor must take notes.

All IDOT employees should also take notes.

Outside entities must sign an OCC 2500 Form that they are aware of the
communications reporting laws and will adhere to all of IDOT’s policies.

Lobbyists of firm/vendors are not prohibited from attending these scheduled meetings
since no reportable discussions are to take place. Meetings with lobbyists are
permissibie as long as these rules are followed.

No meetings less than two weeks before a Selection Committee Meeting or construction
fetting.

All notes, the form signed by the firm/vendor and the agenda provided should be
retained by the IDOT employee that scheduled the meeting.

Discussions are limited to:
» Firm/vendor personnel
> Firmfvendor past experience
» Work done for local agencies, other state agencies or other states
» Technology
» Goods or Services performed by firm/vendor

NO PROCUREMENT DISCUSSION — PERIOD
> If procurement discussions occur, we take firm/vendors notes, add ours as
necessary and post them on the internet.
» If procurement discussions occur, firm/vendor may be barred from meeting with
anyone from |DOT for a year.
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Notice

Documentation of Contract Quantities Class

Since July 2008, the "Documentation of Contract Quantities" class and re-tests have been
administered by the University of lllinois- lllinois Center for Transportation, and coordinated by
Mary J. Fries of the University of lllinois. The lllinois Center for Transportation (ICT)
http://ict.illinois.edu/ is an innovative partnership between IDOT and the University of lllinois at
Urbana-Champaign (UIUC). All transactions and correspondence will now be through ICT and
no longer with the lllinois Department of Transportation (IDOT) Central Bureau of Construction.
Fees are now being charged for all classes and retests and will be required at the time of
registration. Mary J. Fries can be contacted at mjfries@illinois.edu or (217)552-2432. Course
and retest dates typically take place from November through April.

For consultant and local agency enroliment, as well as answers to frequently asked questions
(FAQ), the "Documentation of Contract Quantities" is located at the U of | training website
http://ict.illinois.edu/outreach/documentation-training/

Typically, in late September/early October the class schedule for the next fall/winter/spring’s
Documentation of Contract Quantities classes is posted. Also, firms can sign up for an automatic
email reminder via ICT’s website (see “Join Notification List”) whenever new information is
posted on their website.
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NOTICE

METHOD OF PAYMENT

Effective 01-26-11

All future projects, beginning with PTB 159, will utilize the Cost Plus Fixed Fee (CPFF)

method of compensation.

CPFF formula:
Compensation = DL+DC+OH+FF

Where FF:

For Prime Agreements is:
(0.37+ R)DL+%DL

When % is:

1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs

3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs

5 or more sub-consultants = 15% of Direct Labor (DL) of Subs

For Sub-Consultants
(0.37 + R)DL

Where:

R= Complexity Factor: 0, 0.035, or 0.07
DL = Direct Labor

DC= Direct Cost

OH= Overhead Rate
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Notice
of
IDOT ELECTRONIC ENGINEERING CONSULTANT
SUBSCRIPTION SERVICE
November 10, 2010

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service;
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to
the subscriber upon release.

Located at: http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/
index#Connect

Instructions to Subscribe

Please Note:
By subscribing to the IDOT-PTB list, you will receive both the
Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.
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Return To: Cement and Concrete Reference Laboratory
At NIST
100 Bureau Drive, Stop 8616
Gaithersburg, Maryland 20899-8618
Phone: 301-975-6704
Fax: 301-975-2243

Email: ccri@nist.gov

APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO:

Name: Mark Gawedzinski, BMPR Pre-Qualification Coordinator
Company: lllinois Department of Transportation
Bureau of Materials and Physical Research
Address: Springfield, Illinois
Email Address: mark.gawedzinski@illinois.gov
Phone: 217-782-2799
For:
Laboratory Name:
Address

Phone Number:
CCRL Laboratory Number

| hereby give permission to CCRL to release copies of proficiency sample reports:

Signature (mandatory) Date

Print Name

Print Title

E-mail Address

This release remains in effect as long as this laboratory participates in the CCRL proficiency
sample program.
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NOTICE
Effective January 24, 2008

lllinois Department of Transportation
Requirements for Verification of Quality Assurance Consultants Enroliment in
the AMRL Proficiency Assessment Program

As part of the prequalification process, Consultants wanting to become precertified as a Quality
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program.
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency
ratings via the AASHTO AMRL web site. In order to meet the terms of this requirement, as part of
the prequalification process, each consultant is directed to the AASHTO web site at:

http://amrl.net

Log in to the site as you would to report your firms’ proficiency assessment results. Once the firm
has logged into the AASHTO web site, complete the following steps:

o Select the black “My Lab” tab at the top of the page.
e Then Under Lab Account in the left column, select Manage PSP Specifiers.
o Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.
e Select Configure Enrollment Specifiers.
e Make the following samples available for evaluation with unlimited time periods:
AASHTO ASTM Description
(lllinois Modified)
AGGREGATES
T11 (L) C117 | 75-um (No. 200) by Washing
T 27 (IL) C136 | Sieve Analysis of Fine and Coarse Aggregates
T84 (IL) C128 | Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only)
T85(IL) C127 | Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only)
HOT-MIX ASPHALT
T 166 (IL) D2726 | Bulk Specific Gravity
T 209 (IL) D2041 | Maximum Specific Gravity
T 312 (IL) Superpave Gyratory compaction
T 308 (IL) Asphalt Binder Content by Ignition
CONCRETE
T22(IL) C 39 | Compressive Strength of Cylinders
T23(IL) C 31 | Making and Curing Test Specimens in the Field
T 119 (IL) C 143 | Slump
T 121 (IL) C 138 | Weight, Yield, and Air Content
T 126 (IL) C 192 | Making and Curing Test Specimens in the Laboratory
T 152 (IL) C 231 | Air Content-Type A or B Pressure Method
T 196 (IL) C 173 | Air content by Volumetric Method (if performed)

e Select Next
e Select Finish
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IDOT AMRL Proficiency Verification
Page 2

Once the process is complete, consultants will no longer be required to submit AASHTO AMRL
Proficiency Results as part of the prequalification process.

Contact the Consultant Services Unit of the lllinois Department of Transportation, Bureau of Design
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217)
782-7200 if you require additional information.

Justan Mann P.E.
Acting Deputy Director
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Notice
For

Department Manuals, Memorandums, & Rules

The following is available on our website: http://mww.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/Consultants-Resources/index

Aeronautics Part 14 Aviation Safety Rules
Aeronautics Part 16 Airport Hazard Zoning Rules

All Bridge Designer Memoranda
Bureau of Bridges and Structures Documents, Manuals and Procedures

Bureau of Construction Current Construction Memorandums Bureau of Design and Environment Manuals &
Memorandums Bureau of Land Acquisition Policies and Procedures Manual Updates
Coded Pay Items

CREATE Manuals
Land Acquisition Manual

Bureau of Local Roads Circular Letters

Bureau of Local Roads Manual
Bureau of Safety Engineering Programs, Policies & Manuals
Construction Manual

Geotechnical Documents Manuals and Procedures
Government Electronic Records Act

IDOT Drainage Manual
Illinois Highway Info System Roadway Info & Procedure Manual

Illinois Highway Info System Structure Info & Procedure Manual

Illinois Highway Info System Railroad Info & Procedure Manual
Illinois Traffic Monitoring Program

Manual on Uniform Traffic Control Devices Oversize/Overweight Permit Policy Manual Project Procedures Guide
Quality Standard for Work Zone Traffic Control Devices

The Highway Manuals Sales Order Forms (Highway Manual Order Form) is available
at: http://www.idot.illinois.gov/doing-business/sales/manual-sales/index
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NOTICE
DBE FIRMS AND PROJECT GOALS

The firms noted on the List of Pre-qualified Consultants on IDOT’s website (http://
www.idot.illinois.gov/doing-business/procurements/engineering-architectural-
professional-services/index#Prequalification) are firms certified as a DBE in specified
areas. It is the responsibility of any prime consultant firm to go to the lllinois Unified
Certification = Program web site  (http://www.idot.illinois.gov/doing-business/
certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index) to
verify the subconsultant is certified as a DBE in the area of work the sub will be
performing on a specific project. Only the pre-qualified areas of work the DBE firm is
certified in as a DBE will be considered toward the project’s DBE goal.

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will
be verified for DBE certification beginning January 1, 2007.

If you have any questions on DBE certification, please contact the Office of Business and
Workforce Diversity. (217) 782-5490
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Notice
Of Requirement For
lllinois Department of Human Rights (IDHR)
Public Contract Number

Following selection, all proposal packages submitted to the lllinois Department of Transportation
(IDOT) must contain the firm’s IDHR number and the expiration date. The Department is
required by law to require this number from all parties contracting with the State of lllinois. If
your firm currently does not have an IDHR number the application form may be obtained from
the following web-site http://www.state.il.us/dhr/Programs/DHR_PBCT.htm or may also be
obtained by contacting: DHR, Public Contracts Section Public Contracts Division100 W.
Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than 15
employees.

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, or

renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration will be
valid for 5 years from the date of issuance.
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Overtime Billing
for
Engineering Consultant Contracts

The engineering consultant firm may bill overtime in
accordance with Section 2.86 of the Standard Agreement
Provisions and the following. When the employee in the
same pay period, has worked on more than one project, the
amount premium wages charged to a project must be in
direct proportion to the total number of hours the employee
worked in that pay period. (i.e. total hours worked in pay
period = 50 hours (10 of which are premium hours), 25 total
hours for the pay period on the project, 5 hours of overtime
may be charged to the project.)
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NOTICE OF TRAINING OPPORTUNITY
Updated 9-23-14

LAKELAND COLLEGE TRAINING COURSES
Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site
for further information. Information or schedules can also be obtained by contacting Marlene
Browning.
Kathy Willenborg
Lake Land College
5001 Lake Land Blvd.
Mattoon, IL 61938-9336
Phone: (217) 234-5285
Fax: (217) 234-5381 E-Mail: idotgcga@lakeland.cc.il.us

Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES

The National Highway Institute (NHI) Course listing as well as other pertinent information is
available at the following address:

https://www.nhi.fhwa.dot.gov/default.aspx

NATIONAL TRANSIT INSTITUTE (NTI) COURSES

The National Transit Institute (NTI) Course listing as well as other pertinent information is
available at the following address:

http://www.ntionline.com

ILLINOIS CENTER FOR TRANSPORTATION

University of lllinois at Urbana-Champaign Erosion Control Research and Training Center
(ECRTC).

Please visit the web-site for further information on course schedule and registration information:
http://ict.illinois.edu/outreach/erosion-control-workshop/

For questions about registration and cancellations contact:
Trachia Wilson

Email: tstolz@illinois.edu

Phone: 217-300-3197.
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